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Yakama Nation Fisheries Upper Columbia Habitat Restoration Project is 
seeking proposals from regional contractors for a Construction Services 
contract for road decommissioning of several USFS roads near the Chewuch 
River, north of Winthrop in Okanogan County, Washington. The selected 
contractor will work closely with Yakama Nation project managers and 
representatives of the United States Forest Service - Methow Ranger District 
to achieve desired results. Based upon the proposals received under this 
solicitation, the Confederated Tribes and Bands of the Yakama Nation will 
award an indefinite demand / indefinite quantity contract to the best quality 
bidder for the Scope of Work listed below through December 31, 2026. 

 
Project Location 

 

Work will take place within the Chewuch River watershed north of Winthrop, Washington. Please note 
that site access may be challenging due to rough terrain and remote sites far from power utilities and 
piped water supplies.  
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Figure 1. Map of the Project Area located north of the Town of Winthrop.  Red lines indicate hydraulic closure 
and yellow lines illustrate decommission/obliteration.  See project design for details.



 
Scope of Work 

 

Background 

The Yakama Nation is partnering with the United States Forest Service (USFS) to implement road decommissioning 
activities within the Chewuch River watershed in accordance with the objectives of the Chewuch Transportation 
Plan. The project is intended to reduce long-term road-related impacts to watershed processes, reduce sediment 
delivery to streams, and restore disturbed upland habitats. 

Road segments identified for treatment have been determined through transportation planning efforts to be no 
longer needed for long-term management access. Restoration activities will focus on returning road prisms to 
stable hillslope conditions through roadway obliteration, culvert removal, drainage restoration, revegetation, and 
construction of access restriction features when necessary. 

The Yakama Nation will administer this agreement as an indefinite demand / indefinite quantity contract using 
funding provided by the USFS. Road segments were prioritized by the USFS in consideration of ecological value and 
movement logistics for efficient use of funding. The Contractor shall conduct site reviews and develop road-specific 
construction approaches, schedules, and cost estimates for review and approval by the Yakama Nation Project 
Manager. Work is expected to take place in September – October 2026. Due to funding constraints, all work needs 
to be completed by December 31, 2026. 

Road treatments may include roadway obliteration and decommissioning, culvert removal, treatment of ditch relief 
structures, rehabilitation of wet areas and seeps, planting of native seed, and construction of earthen mound 
barriers to restrict future vehicle access. All work shall be completed in accordance with the project designs, and 
applicable USFS standards and specifications. 
 
Task 1 – Site Review and Project Scoping 

The Contractor shall furnish all supervision, labor, equipment, and tools necessary to complete the Scope of 
Work. The Contractor will communicate with the Yakama Nation Project manager by phone, email, and/or at 
on-site meetings about specific needs for construction services on a road by road basis. The Contractor will be 
required to visit the project site in order to develop an adequate construction plan. The construction plan, to 
be approved by the project manager, will include proposed means for decommissioning and closing each 
road. These plans will also include cost estimates and proposed schedules for completing the requested work. 
Any required Professional Engineering services needed to facilitate the construction work will be provided 
under a separate contract by the Yakama Nation. 

Task 2 – Roadway Obliteration 

This work consists of obliterating or decommissioning roads consistent with the Okanogan-Wenatchee 
National Forest Roads Policy using approved methods, including decompaction to 18 inches or to the depth of 
compaction, recontouring to the natural slope profile, mulching and planting with native material, spreading 
native seed over obliterated roads in the fall once work is complete, and other incidental work. This includes 
furnishing all labor, equipment, supervision, transportation, supplies, and incidentals to complete the work. 
Methods for roadway obliteration are located in the project designs and will be adhered to during work. 
Requirements for roadway obliteration are as follows: 

a. Vegetation removal – remove vegetation including dead woody debris, trees, stumps, roots, and 
other vegetation within the limits of the immediate obliteration area prior to starting excavation 
operations and pile temporarily until re-contouring has been completed. Preserve suitable vegetation 
in road prism to be transplanted after compacted soil has been loosened. Place clearing slash back on 
top of recontoured road segments in stable positions. 



b. Decompaction of roadbed – loosen compacted soil down to 18 inches over the entire width of the 
roadbed and ditches through the use of a trackhoe excavator bucket. 

c. Recontouring of roadway – following decompaction of the roadway, pull the fill material up and place 
on the loosened roadbed between the top of cut and original ground, forming a slope approximating 
natural contours as shown on the plans, but also retaining a rough surface to slow the flow of water 
across the new fill slope. Fill in all ditches and other water traps, and remove all berms. Blend all 
finished slopes to match the surrounding terrain. Notify the inspector a minimum of 48 hours in 
advance of areas where full recontouring may not be achievable. 

d. Transplanting of vegetative material – transplant soil and vegetative material clumps from the road 
surface into the recontoured road prism. Excavate transplanting clumps of sufficient size to 
maintain root systems and adequate soil to enhance favorable growth. 

e. Treatment of recontoured roadway surface – cover the disturbed area with a combination of 
transplants, native mulch, course woody debris, or agricultural straw (if no native material is 
available). The priority of coverage is as follows: soil and vegetative transplants, native mulch, 
course woody debris, then agricultural straw only when necessary if no native material is available 
to achieve required coverage. The treatment should be matching the adjacent landscape coverage 
as closely as possible. Place course woody debris in various size classes over the recontoured 
roadway in a perpendicular pattern to the newly constructed slope. 

f. Native seed planting – apply native seed mixture to obliterated road in the fall after work is 
completed. Seeding consists of a native seed mix that is genetically adapted. Seeding will be done at 
a rate of 20 lbs per acre and seed will be supplied by USFS. Equipment and seeding technique 
tutorials may be provided by USFS, but labor of seeding will be required by Contractor. All native 
seeding will be approved by the USFS Methow District Botanist.  

 
Task 3 – Culvert Removal 

This Work consists of removing culverts and treating ditch reliefs, seeps, and wet areas consistent with the 
Okanogan-Wenatchee National Forest Roads Policy. Requirements for culvert removal and treatment of ditch 
reliefs, seeps, and wet areas are as follows: 

a. Treatment of ditch relief culverts – remove vegetation and decompact the roadway in accordance 
with Task 2. Remove the culvert and appurtenances in its entirety and dispose of by removal from 
National Forest land. Perform road obliteration work in accordance with Task 2 

b. Treatment of seeps and wet areas – remove vegetation and decompact the roadway in accordance 
with Task 2. Shape the hillslope to drain water across the roadway. Rehabilitate all disturbed wet area 
and drain side slopes and adjacent recontoured roadway areas using soil and vegetative transplants, 
native mulch, and agricultural straw as necessary if no native material is available to obtain required 
coverage. Complete other road obliteration work in accordance with Task 2. 

Task 4 – Earth Mound Barriers 

This work consists of constructing earth mound barriers consistent with the Okanogan-Wenatchee Nation 
Forest Roads Policy. The need for earth mound barriers will be determined and marked by the Yakama Nation 
Project Manager or representative from the United States Forest Service. Requirements for earth mound 
barrier creation are as follows: 

a. Treatment of earth mound barriers – construction of earth mound barrier at road closure location 
using available material excavated from ditch creation. All barriers should extend across the full width 



of the roadway. Place slash, rocks, and other available debris on top of barrier. Low spots and ditches 
should be sloped to drain. Work done on creating earth mound barriers will be done in tandem with 
other road obliteration work in accordance with Task 2. 

 
 
 

 
Qualifications 

All contractors submitting bids for this project shall provide and/or demonstrate, at a minimum, the 
following: 

• Provide information about any subcontractors the contractor might require (if any) to complete the Scope 
of Work. Please note that proposals relying upon significant subcontractor support are not preferred. 

• The company name and Federal Tax ID number. 
• The Contractors experience in meeting Davis Bacon Act Requirements. 
• A description of the Contractors experience operating heavy machinery to complete road 

decommissioning or salmon habitat restoration projects. 
• Identify the proposed key personnel staffing to illustrate the company’s ability to accomplish all tasks 

required for the project needs. 
• Provide a list of available equipment planned to be utilized for the work.



 

Bid Directions 

Each company seeking to be eligible for a contract award under this Request for Proposals must submit one 
hardcopy of their proposal in writing to: 

 
Yakama Nation Fisheries 
Attn: Annet Dillman 
RE: Chewuch River Road Decom RFP  
PO Box 151 
Toppenish, WA 98948 
(Shipping Address: 401 Fort Road, Toppenish, WA 98948) 

 
Proposals must be received in Toppenish by Close of Business, Wednesday July 15, 2026. It is recommended 
that all shipping and/or delivery confirmation receipts are retained past the proposal due date to ensure proof 
of submission. 

 
In addition to the required physical bid submittal, please consider sending completed bid documents via email 
to the Contract Manager, Ben Woodworth at woob@yakamafish-nsn.gov, as well as the lead bookkeeper Annet 
Dillman at dila@yakamafish-nsn.gov. 

 
Please note that timely hardcopy bid submittals are a requirement for a bid to be considered competitive. The 
additional digital email submittal is requested, but is not a performance requirement. Any digital submittal 
received with no associative hardcopy submittal by the RFP deadline listed above will be discarded as invalid. 

 
Each proposal should include a Statement of Qualifications pertaining to the bidder’s qualifications to produce 
the Scope of Work items listed in this Request for Proposals. The Statement of Qualifications should include a 
description of equipment available for performing the type of construction tasks described in the Scope of Work. 
If a proposal includes subcontracting for specific work tasks, each proposed subcontractor should be clearly 
identified. Please note that proposals based on subcontracting will not be preferred. 

 
Each proposal must include a completed rate schedule proposal that accurately describes the rates at which all 
personnel and direct costs will be billed for services provided under an awarded contract (including any 
subcontractor rates and/or fees). The rate schedule proposal must certify that the prices provided for 
competitive bidding will honored for at least 180 days. Please refer to the attached Certified Rate Schedule 
Form as an example form that should be provided in the rate schedule proposal. 

 
Please note: 

Davis Bacon Wages apply to this contract. The winning contractor will adhere to the Davis Bacon rules and 
comply and submit all necessary paperwork to the Yakama Nation. 

The Yakama Nation is exempt from state taxes on this project. Please see the attached Treaty Fishery Exempt 
Cover Letter and Treaty Fishery Exempt Certificate. The winning contractor will receive signed copies for their 
records. 

 
Please review the attached draft Construction Services Agreement for relevant contracting terms and conditions 
including insurance requirements and typical Yakama Nation reporting/invoicing requirements. 
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Limitations 
 

The Yakama Nation reserves the right to accept or reject any and all of the proposals received as a result of this 
request, or to cancel in part or entirely this request if it is in the best interest of the Yakama Nation to do so. This 
request does not commit the Yakama Nation to pay any costs incurred in the preparation of a proposal. 

 
 
 

Bid Scoring Categories and Weighting 
The following categories will be used to evaluate the competitiveness of bids received. 

 
• Demonstrated experience with this type of work – 15% 
• Demonstrated quality of work – 15% 
• Cost – 15% 
• Schedule – 10% 
• Company integrity/references – 10% 
• Demonstrated experience with permitting agencies in the Upper Columbia Region – 10% 
• Adequacy/quality of staff and equipment proposed – 15% 
• Completeness of Proposal (Based on RFP Submission Requirements) – 10% 

 
 
 

Project related questions should be directed to: 
Ben Woodworth 
Fisheries Habitat Specialist 
Phone: 509-504-1056 
E-mail: woob@yakamafish-nsn.gov 
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On-Call Construction - Certified Rate Schedule Bid Template 
 

 
 
 

Company Name:   Date Prepared:    
 
 
 
 

Personnel 

Please provide a Personnel fee schedule that describes your hourly billing rates for each type of staff/employee 
that will be working under this contract. 

 

 
List of Staff Positions Hourly 

Billing Rate 
  

  

  

  

  

  

  

  

  

  

  

  

  

  



On-Call Construction - Certified Rate Schedule Bid Template 
 

 

DIRECT COSTS - HAULING 

 
Please provide your firms Direct Cost fee schedule, or describe how your firm will invoice for hauling equipment 
used to complete the Statement of Work. Hauling cost schedules should be inclusive of drivers and all hauling 
equipment used. 

 
 

Hauling Equipment List Hourly 
Billing Rate 

  

  

  

  

  

  

  

  

  

  

  

  

  

  



On-Call Construction - Certified Rate Schedule Bid Template 
 

 
 

DIRECT COSTS - EQUIPMENT 

 
Please provide your firms Direct Cost fee schedule, or describe how your firm will invoice for equipment 
provision to complete the Statement of Work. Equipment cost schedule should be inclusive of equipment 
operators. 

 
 

 
Equipment List 

Hourly Billing 
Rate 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 
 
 
 



On-Call Construction - Certified Rate Schedule Bid Template 
 

 
DIRECT COSTS - Materials 

 
Please provide your firms fee schedule for materials that may be utilized in completion of tasks or describe how 
your firm will invoice for material acquisition. 
 

Materials List Billing Unit 
Description 

Per Unit 
Billing Rate 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
Certification 

By signing and submitting this form you are agreeing to honor the completed rate schedule as this company’s 
competitive bid for a period of up to 180 days from the date this form was prepared. 

 
 
 
 

Printed Name and Title Signature 
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-DRAFT- 
CONSTRUCTION SERVICES AGREEMENT 

 
BETWEEN: 

 
THE CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION 

on behalf of its program or department 
P.O. Box 151 / 401 Fort Road 

Toppenish, WA 98948 
General Phone: (509) 865-5121 

Program Phone: 
(HEREAFTER “YAKAMA NATION”) 

AND 

[CONTRACTOR NAME] 
Address Line 1 
Address Line 1 
Phone: 

(HEREAFTER “CONTRACTOR”) 
 

This Construction Services Agreement (“Agreement”) is executed by and between Contractor and 
Yakama Nation, a federally recognized sovereign Nation pursuant to the Treaty with the Yakamas 
of 1855 (12 Stat. 951). Contractor and Yakama Nation may be collectively referred to herein as 
the “Parties,” and each may be referred to as a “Party.” 

 
1. TERM 

 
The effective term of this Agreement shall be from August 1, 2026, through December 31, 2026, 
absent a valid termination action in accordance with the express terms of this Agreement. 

 
2. PERFORMANCE 

 
Contractor agrees to perform the services set forth in the attached scope of work, Exhibit “A” 
(collectively, the “Services”), which is incorporated by reference in this Agreement. 

 
3. COMPENSATION 

 
A. Maximum Compensation. The total compensation amount approved by Yakama Nation 
for this Agreement is limited to, and shall not exceed three hundred thousand dollars ($ 
300,000); which amount shall include any and all compensation for the Services as described 
herein and set forth in detail in the budget attached as Exhibit “B”. If Exhibit “B” describes 
separate and specific maximum compensation amounts for services and expenses, then at the end 
of the term of this Agreement, any remaining balance in the amount allocated for expenses may 
be used by Yakama Nation, at its sole discretion, to cover fees for authorized services, so long as 
the total compensation amount set forth above is not exceeded. 
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B. Invoicing, Progress Reports and Payment of Compensation. Yakama Nation shall 
compensate Contractor according to the billing rate(s) and/or fee schedule(s) set forth in Exhibit 
“C” in an amount not to exceed that stated above. Contractor shall submit monthly invoices and 
appropriate supporting documentation to Yakama Nation, including a progress report that 
provides of brief summary of daily activities associated with services performed and completed by 
Contractor. Unless the Parties agree in writing to different terms, invoice periods shall begin on 
the first day of each month and end on the last day of each month. Invoices shall be submitted by 
Contractor to Yakama Nation’s designated staff contact within fifteen (15) days after the end of the 
month in which the services were provided and/or expenses were incurred. Contractor waives the 
right to receive full payment on invoices submitted more than sixty (60) days following the end 
of the proper invoice period. If a question or concern arises regarding an item on an invoice, 
Yakama Nation shall notify Contractor of the question or concern. Within five (5) business days 
following such notification, Contractor shall take action to sufficiently explain or correct the 
item, or Contractor shall be deemed to have waived their right to demand payment for the item. 

 
C. Availability of Funds. Notwithstanding any other provisions of this Agreement, 
Contractor understands and agrees that compensation for services and expenses under the terms 
of this Agreement shall be contingent upon the availability of funds (a) placed to the credit of 
Yakama Nation in the Treasury of the United States, (b) appropriated by Congress, or (c) from 
local funds maintained in the name of Yakama Nation. 

 
D. Federal & Grant Funds. Contractor understands and agrees that agreements and 
contracts funded by federal funds or other grant funds may be subject to certain legal 
requirements. These may include, but are not limited to, those requirements set forth in the 
United States Office of Budget Management’s Uniform Guidance, 2 C.F.R. Part 200, and/or the 
terms of an applicable source grant. Contractor agrees to comply with and utilize funds in 
accordance with all applicable laws, regulations, and guidelines, and with any applicable grant or 
contract terms, and further understands and agrees that the use of such funds may be subject to 
audit by the grantor agency. Contractor shall reimburse Yakama Nation for any costs of 
Contractor that are disallowed by a grantor. 

 
4. PROPERTY DEVELOPED BY CONTRACTOR 

 
Contractor agrees that it will retain no interest in the information, data, proposals, papers, 
copyrights, patents, or any other material or property developed, discovered, invented, and/or 
accumulated by Contractor in connection with the performance of this Agreement. Subject to 
applicable law, Contractor shall turn over such information, data, proposals, papers, copyrights, 
patents, discoveries, inventions, and other material or property to Yakama Nation upon the 
expiration or termination of this Agreement or upon request. 

 
5. PUBLICATION OF INFORMATION 

 
The dissemination or publication of documents, information material or other property developed 
or generated by Contractor during the course of this Agreement shall require the written approval 
of Yakama Nation. 
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6. RECORDS 
 

A. Access. Subject to applicable law, Yakama Nation will provide Contractor with 
reasonable access to its personnel, facilities, and records necessary to the performance of this 
Agreement. 

 
B. Maintenance & Retention of Records; Financial Management for Accounting and Audits. 
Contractor shall maintain and retain auditable records during the term of this Agreement and for 
a period of at least three (3) years following the expiration or termination of this Agreement. 
Contractor shall maintain its records to comply with the Audit Act of 1984, P.L. 98-502 (31 
U.S.C. § 7501 et. seq., as amended) and the Office of Management and Budget’s Uniform 
Guidance requirements set forth at, 2 C.F.R. part 200, Subpart F, as amended. Contractor shall 
adhere to a systematic accounting method that assures timely and appropriate resolution of audit 
findings and recommendations in compliance with the Uniform Guidance. Subject to applicable 
law, Contractor agrees that Yakama Nation, the grantor agency (if applicable), the Comptroller 
General of the United States, or any of their duly authorized representatives, shall have timely 
access to Contractor’s records which are pertinent to the subject matter of this Agreement and 
the performance of obligations contained herein, for the purpose of conducting an audit and/or 
examination, and/or creating excerpts and/or transcriptions. 

 
7. INDEPENDENT CONTRACTORS 

 
Contractor shall employ, at is own expense, all personnel and equipment reasonably necessary to 
perform the Services called for by this Agreement. Such personnel shall not be considered 
Yakama Nation employees. Contractor shall be responsible to ensure that all personnel engaged 
in performing Services are fully qualified to undertake the work in accordance with applicable 
tribal, federal, state, and local laws. Contractor shall at all times in performance of this 
Agreement operate as, and have the status of, an independent contractor, and will not be an agent 
or employee of Yakama Nation; nor will Contractor or its personnel be entitled to any employee 
benefits provided by Yakama Nation. The Parties are not engaged in a joint venture or 
partnership. Neither party can represent or bind the other. Unless otherwise expressly agreed, 
Contractor shall be solely responsible to secure and pay for any necessary or appropriate permits, 
fees, licenses, inspections, or other prerequisites necessary for proper performance of the 
Services called for by this Agreement. 

 
8. SUBCONTRACTING 

 
A. Contractor shall not be permitted to hire a subcontractor to perform the Services called 
for by this Agreement without express prior written consent. Any unauthorized attempt by 
Contractor to subcontract for such Services shall be null and void, and Contractor shall be 
responsible for all expenses, fees, and costs associated with any such unauthorized subcontract. 

 
B. An award of this Agreement based on a bid or proposal naming specific subcontractors 
and identifying the portions of the work to be performed by the subcontractors shall constitute 
prior written consent to the hiring of the named subcontractor(s). Subcontractor selection and 
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subcontractor employment shall be subject to applicable TERO and Indian Preference 
requirements described above. Contractor shall be responsible to ensure their subcontractors are 
in compliance with Yakama Nation TERO and Indian Preference requirements. 

 
9. ASSIGNMENT OF INTEREST 

 
Contractor shall not assign its interest in this Agreement, or any part thereof, including its right 
to receive payment for services performed, to another party. Any attempt by Contractor to 
assign any obligations, rights, or fees under this Agreement will be null and void, and Contractor 
shall be responsible for all expenses, fees, and or costs associated with any unauthorized 
assignment. 

 
10. INDEMNIFICATION 

 
Contractor shall, at its sole expense, hold harmless, indemnify, and defend Yakama Nation and 
its officers, agents, employees, and assigns against any and all losses, costs, damages, expenses 
or other liabilities whatsoever, including reasonable attorney’s fees and expenses, that arise out 
of or are connected with, directly or indirectly, Contractor’s actions or omissions, or Contractor’s 
agents’ acts or omissions related to this Agreement, including, but not limited to, accidents or 
injuries to persons or property. 

 
11. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

 
A. Contractor acknowledges that it has taken steps reasonably necessary to ascertain the 
nature and location of the work, and that it has investigated and satisfied itself as to the general 
and local conditions which can affect the work or its cost, including but not limited to: 

 
(1) Conditions bearing upon transportation, disposal, handling, and storage of materials; 
(2) The availability of labor, water, electric power, and roads; 
(3) Uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
(4) The conformation and conditions of the ground; and 
(5) The character of equipment and facilities needed preliminary to and during work 
performance. 

 
Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity 
of surface and subsurface materials or obstacles to be encountered insofar as this information is 
reasonably ascertainable from an inspection of the site, including all exploratory work done by 
Yakama Nation and information available to the public from local government agencies, as well 
as from the drawings and specifications made a part of this Agreement. Any failure of 
Contractor to take the actions described and acknowledged in this paragraph will not relieve 
Contractor from responsibility for properly estimating the difficulty and cost of successfully 
performing the work, or for proceeding to successfully perform the work without additional 
expense to Yakama Nation. 

 
B. Yakama Nation assumes no responsibility for any conclusions or interpretations made by 
Contractor based on the information made available by Yakama Nation. Nor does Yakama 
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Nation assume responsibility for any understanding reached or representation made concerning 
conditions that can affect the work by any of its officers or agents before the execution of this 
Agreement, unless that understanding or representation is expressly stated in this Agreement. 

 
12. PHYSICAL DATA 

 
Data and information furnished or referred to below or in the attached exhibits is for Contractor’s 
information. Yakama Nation shall not be responsible for any interpretation of or conclusion 
drawn from the data or information made available to Contractor. Further, Yakama Nation 
specifically does not warrant construction methodology that may be included in such documents. 

 
(a) The indications of physical conditions on any drawings or specifications that have 
been provided are the result of general inspection of the site. 

 
13. SCHEDULE FOR CONSTRUCTION 

 
A. Construction Schedule. Unless the construction schedule is specifically addressed 
elsewhere in this Agreement, Contractor shall, within five (5) days after the work commences on 
the Agreement or another period of time determined by Yakama Nation, prepare and submit to 
Yakama Nation three (3) copies of a practicable schedule showing the order in which Contractor 
proposes to perform the work, and the dates on which Contractor contemplates starting and 
completing the several salient features of the work (including acquiring materials, plant, and 
equipment). The schedule shall be in the form of a progress chart of suitable scale to indicate 
appropriately the percentage of work scheduled for completion each week during the Agreement 
period. If Contractor fails to submit a schedule within the time prescribed, Yakama Nation may 
withhold approval of progress payments until Contractor submits the required schedule. Should 
Contractor fall behind its schedule, a revised schedule shall be forwarded with the next 
Contractor’s request for progress payment. Additional schedules shall be furnished to Yakama 
Nation as soon as practicable if so requested. 

 
B. Rate of Progress. With any and each partial payment request, Contractor shall submit a 
copy of the last submitted schedule annotated to indicate actual progress made to date. If at any 
time, in the opinion of Yakama Nation, Contractor has fallen behind the schedule to an extent 
which would jeopardize timely completion, Contractor shall take the steps necessary to improve 
its progress, including those that may be required, to enable timely completion without additional 
cost to Yakama Nation. Such steps may include, but are not limited to, increasing the number of 
shifts, the amount of overtime, days of work per week, and/or the amount of construction plant 
being utilized. Contractor shall submit any supplementary schedules Yakama Nation deems 
necessary to demonstrate how the rate of progress necessary for timely completion will be 
regained. 

 
C. Breach. Failure of Contractor to comply with the requirements of this section shall be 
considered a material breach and grounds for a determination by Yakama Nation that Contractor 
is not prosecuting the work with sufficient diligence to ensure completion within the time 
specified in the Agreement. Upon making this determination, Yakama Nation may terminate 
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Contractor’s right to proceed with the work, or any separable part of it, in accordance with the 
default terms of this Agreement. 

 
14. DIFFERING SITE CONDITIONS 

 
Contractor shall promptly, and before the conditions are disturbed, give a written notice to 
Yakama Nation of (1) subsurface or latent physical conditions at the site which differ materially 
from those indicated in this Agreement, or (2) unknown physical conditions at the site, of an 
unusual nature, which differ materially from those ordinarily encountered and generally 
recognized as inherent to the type of work provided for in the Agreement. Unless specifically 
identified in the Agreement, discoveries of archaeological or historical remains such as graves, 
fossils, skeletal materials and artifacts protected by the Archaeological Resources Protection Act 
(36 CFR 1214) are considered type 2 conditions. 

 
15. LAYOUT OF WORK 

 
Contractor shall lay out its work from Yakama Nation established base lines and bench marks 
indicated on the drawings or any other manner furnished by Yakama Nation. Contractor shall be 
responsible for all measurements in connection with the layout. Contractor shall furnish, at its 
own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to 
lay out any part of the work. Contractor shall be responsible for the execution of the work to the 
lines and grades that may be established or indicated by Yakama Nation. Contractor shall also 
be responsible for maintaining and preserving all stakes and other marks established by Yakama 
Nation until authorized to remove them. If such marks are destroyed by Contractor or through 
its negligence before their removal is authorized, Yakama Nation may replace them and deduct 
the expense of the replacement from any amounts due or to become due to Contractor. 

 
16. SPECIFICATIONS, DRAWINGS AND MATERIAL SUBMITTALS 

 
A. Omissions from any drawings and specifications that have been provided, or the 
misdescription of details of work which are manifestly necessary to carry out the intent of the 
drawings and specifications, or which are customarily performed, shall not relieve Contractor 
from performing such omitted or misdescribed details of the work. Work shall be performed as 
if fully and correctly set forth and described in the drawings and specifications. 

 
B. Contractor shall check all drawings furnished by Yakama Nation prior to starting work 
and shall promptly notify Yakama Nation of any discrepancies. Figures marked on drawings 
shall in general be followed in preference to scale measurements. Large-scale drawings shall in 
general govern small-scale drawings. Contractor shall compare all drawings and verify the 
figures before laying out the work, and will be responsible for any errors which might have been 
avoided thereby. 

 
17. MATERIAL & WORKMANSHIP 

 
A. Materials. All equipment, material, and articles incorporated into the work covered by 
this Agreement shall be new and of the most suitable grade for the purpose intended, unless 
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otherwise specifically provided in this Agreement. Use of recycled materials for the 
manufacture of such products is encouraged. Equipment, material, or articles specified by trade 
name, make, or catalog number, shall be provided. Equivalent items are not acceptable unless 
specifically authorized in the specification. 

 
B. Professional Work. All work under this Agreement shall be performed in a professional, 
thorough, skillful, and safe manner, and shall be consistent with relevant professional standards. 
Yakama Nation may require, in writing, that Contractor remove from the work any employee 
Yakama Nation deems incompetent, unsafe, or otherwise objectionable. 

 
C. Legally Compliant Work. In performing its obligations under this Agreement, Contractor 
shall comply with all applicable tribal, federal, state and local laws, regulations, guidelines and 
policies in performance of services under this Agreement. Such laws may include, but are not 
limited to, the Davis Bacon Act and related federal labor law requirements associated with 
federally funded construction projects. Contractor represents that it has reviewed, and is familiar 
with, all laws relevant to the performance of services under this Agreement. 

 
18. SUPERINTENDENCE BY THE CONTRACTOR 

 
At all times during performance of this Agreement, and until the work is completed and 
accepted, Contractor shall directly superintend the work or assign and have on the worksite a 
competent superintendent who is satisfactory to Yakama Nation and has authority to act for 
Contractor. 

 
19. PERMITS AND RESPONSIBILITIES 

 
Unless otherwise provided in this Agreement, Contractor shall, without additional expense to 
Yakama Nation, be responsible for obtaining any and all necessary licenses and permits, and for 
complying with any tribal, federal, state, and municipal laws, codes, and regulations applicable 
to the performance of the work. Contractor shall also be responsible for all damages to persons 
or property that occur as a result of Contractor’s fault or negligence, and shall take proper safety 
and health precautions to protect the work, the workers, the public, and the property of Yakama 
Nation and others. Contractor shall also be responsible for all materials delivered and work 
performed until completion and acceptance of the entire work, except for any completed unit of 
work which may have been accepted under this Agreement. 

 
20. OTHER CONTRACTS 

 
Yakama Nation may undertake or award other contracts for additional work, or may utilize in- 
house construction forces, at or near the site of the work. Contractor shall fully cooperate with 
such other contractors and Yakama Nation employees, and carefully adapt scheduling and 
performance of the work under this Agreement to accommodate simultaneous performance, 
heeding any direction that may be provided by Yakama Nation. Contractor shall not commit or 
permit any act which will interfere with the performance of work by any other contractors or by 
Yakama Nation employees. 
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21. USE AND POSSESSION PRIOR TO COMPLETION 
 

Yakama Nation shall have the right to take possession of or use any completed or partially 
completed part of the work call for by this Agreement. Before taking possession of or using any 
work, Yakama Nation shall furnish Contractor a list of items of work remaining to be performed 
or corrected on those portions of the work that Yakama Nation intends to take possession of or 
use. However, failure of Yakama Nation to list any item of work shall not relieve Contractor of 
responsibility for complying with the terms of this Agreement. Yakama Nation’s possession or 
use shall not be deemed an acceptance of any work under this Agreement. 

 
22. CLEANING UP 

 
A. Contractor shall at all times keep the work area, including storage areas, free from 
accumulations of waste materials. Before completing the work, Contractor shall remove from 
the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not the 
property of the owner of the underlying real property. Upon completing the work, Contractor 
shall leave the work area in a clean, neat, and orderly condition satisfactory to Yakama Nation. 

 
B. Unless specifically set forth in the Agreement, Contractor shall not burn any material on 
site, on the right-of-way or on the access roads to the sites. All material and debris shall be 
hauled to an appropriate disposal site. 

 
23. ROAD MAINTENANCE 

 
Contractor shall maintain all roads used by it, and upon completion of the job shall leave them in 
as good a condition as when first used. A road-grading machine (not a bulldozer) shall be used 
for maintenance and final grading. In no event shall Contractor interfere with the property 
owner’s use of roads existing prior to Contractor’s entry. 

 
24. STOP WORK ORDER 

 
A. Yakama Nation may order Contractor to suspend all or any part of the work call for by 
this Agreement for the period of time that Yakama Nation determines appropriate for the 
convenience of Yakama Nation. 

 
B. Contractor shall immediately comply with Yakama Nation’s order and take all reasonable 
steps to minimize the incurring of costs allocable to the work covered by the order. 

 
25. PROTECTION OF EXISTING VEGETATION, STRUCTURES, AND 

IMPROVEMENTS 
 

A. Contractor shall preserve and protect all structures, equipment, utilities, other 
improvements, and vegetation (such as trees, shrubs, and grass) on or adjacent to the work site, 
which are not to be removed and which do not unreasonably interfere with the work required 
under this Agreement. Contractor shall only remove trees when specifically authorized to do so, 
and shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees 
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are broken during performance of this Agreement, or by the careless operation of equipment, or 
by workers, Contractor shall trim those limbs or branches with a clean cut and paint the cut with 
a tree-pruning compound as directed by Yakama Nation’s representative. 

 
B. If Contractor fails or refuses to repair the damage promptly, Yakama Nation may have 
the necessary work performed and charge the cost to Contractor. 

 
26. INSURANCE 

 
A. The following minimum kinds and amounts of insurance are applicable in the 
performance of the work under this Agreement. Contractor shall (subject to applicable law) 
maintain such insurance, naming Yakama Nation as an additional insured: 

 
(1) Workers’ compensation and employer’s liability. Contractor is required to 
comply with applicable Federal and State workers compensation and occupational 
disease statutes. Employer’s liability coverage of at least $100,000 shall be required. 

 
(2) General liability. Contractor shall provide general liability insurance of at least 
$1,000,000 per occurrence. Any policy aggregate limits which apply, shall be modified 
to apply to each location and project. The policy shall name Yakama Nation, its officials, 
officers, employees and agents, as insureds with respect to Contractor's performance of 
services. 

 
(3) Automobile liability. Contractor shall provide automobile liability insurance 
covering the operation of all automobiles used in the performance of this Agreement. 
Policies shall provide limits of at least $1,000,000 per accident and include coverage for 
all owned, non-owned and hired automobiles. Contractor’s policy shall be primary to 
any insurance of Yakama Nation. 

 
(4) Environmental impairment liability. Contractor shall provide environmental 
impairment liability insurance of at least $1,000,000 per occurrence. Such insurance will 
include coverage for the clean up, removal, storage, disposal, transportation and/or use of 
pollutants. The insurance policy shall name Yakama Nation, its officials, officers, 
employees and agents as insured. Contractor’s policy shall be primary to any insurance 
of Yakama Nation. 

 
B. Contractor may, with the approval of Yakama Nation, maintain a self-insurance program; 
provided that, with respect to workers’ compensation, Contractor is qualified pursuant to 
statutory authority. 

 
C. Before commencing work under this Agreement, Contractor shall provide to Yakama 
Nation certificates of insurance from the insurance company stating the insurance required has 
been obtained and is in force. The certificate(s) shall identify Contractor and the contract(s) for 
which coverage is provided, and shall contain a statement that the insurer will give notice of 
cancellation or any material change to Yakama Nation at least thirty (30) days before the 
effective date. In addition, Contractor shall provide certificates as the policies are renewed 



OLC Constr. – Draft 
 

Page 10 of 39  

 
 

throughout the period of this Agreement. If Contractor’s insurance does not cover the 
subcontractors involved in the work, Contractor shall provide certificates stating that the required 
insurance has been obtained by the subcontractors. 

 
27. INSPECTION - SERVICES AND CONSTRUCTION 

 
A. Yakama Nation may inspect the work called for by this Agreement at any time and place. 
Where possible and practicable, Yakama Nation will perform inspections in a manner that will 
not unduly delay the work. 

 
B. If any of the services do not conform with the requirements of this Agreement, or with 
applicable laws, regulations or governmental policies, Yakama Nation may require the 
Contractor to perform the services again in conformity at no cost to Yakama Nation. When the 
defects in services cannot be corrected by re-performance, Yakama Nation may deduct from the 
Agreement payments an amount which reflects the reduced value of the services performed. 

 
C. Neither inspection, lack of inspection, acceptance, nor payment shall relieve the 
Contractor of any of its obligations under this Agreement. Contractor’s duty to re-perform non- 
conforming work is intended to survive the expiration of this Agreement’s term, and shall apply 
even where non-conformance is discovered following its expiration. 

 
D. If Contractor does not promptly replace or correct rejected work, Yakama Nation may 
(without limiting any other legal or equitable remedies available to it) (1) by contract or 
otherwise, replace or correct the work and charge the cost to Contractor, and may (2) terminate 
this Agreement for default. 

 
E. Unless otherwise specified in the Agreement, acceptance by Yakama Nation will be in 
writing and shall be made as promptly as practicable after completion and inspection of all work 
called by this Agreement or that portion of the work Yakama Nation determines can be accepted 
separately. Acceptance shall be final and conclusive except for latent defects, fraud, gross 
mistakes amounting to fraud, non-compliance with applicable law, or Yakama Nation’s rights 
under any warranty or guarantee. 

 
28. WARRANTY - CONSTRUCTION 

 
A. In addition to any other warranties in this Agreement, Contractor warrants, except as 
provided in paragraph (H)(1) of this clause, that work performed by it and/or its subcontractors 
under this Agreement conforms to applicable law and to the contract requirements, and is free of 
any defect in equipment, material, or design furnished, or workmanship performed by Contractor 
or any subcontractor or supplier at any tier. 

 
B. This warranty shall continue for a period of one (1) year from the date of final acceptance 
of the work. If Yakama Nation takes possession of any part of the work before final acceptance, 
this warranty shall continue for a period of one (1) year from the date Yakama Nation takes 
possession. 
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C. Contractor shall remedy at Contractor’s expense any failure to conform, or any defect. In 
addition, Contractor shall remedy at Contractor’s expense any damage to Yakama Nation-owned 
or controlled real or personal property, when that damage is the result of: 

 
(1) Contractor’s failure to conform to applicable law or contract requirements; or 

 
(2) Any defect of equipment, material, workmanship, or design furnished by 
Contractor. 

 
D. Contractor shall restore any work damaged in fulfilling the terms and conditions of this 
clause. Contractor’s warranty with respect to work repaired or replaced will run for one (1) year 
from the date of repair or replacement. 

 
E. Yakama Nation shall notify Contractor, in writing, within a reasonable time after the 
discovery of any failure, defect, or damage. 

 
F. If Contractor fails to remedy any failure, defect, or damage within a reasonable time after 
receipt of notice, Yakama Nation shall have the right to replace, repair, or otherwise remedy the 
failure, defect, or damage at Contractor’s expense. 

 
G. With respect to all warranties, express or implied, from subcontractors, manufacturers, or 
suppliers for work performed and materials furnished under this Agreement, Contractor shall: 

 
(1) Obtain all warranties that would be given in normal commercial practice; 

 
(2) Require all warranties to be executed, in writing, for the benefit of Yakama 
Nation, if directed by Yakama Nation; and 

 
(3) Enforce all warranties for the benefit of Yakama Nation, if directed by Yakama 
Nation. 

 
H. Unless a defect is caused by the negligence of Contractor or subcontractor or supplier at 
any tier, Contractor shall not be liable for the repair of any defects of material or design 
furnished by Yakama Nation nor for the repair of any damage that results from any defect in 
Yakama Nation-furnished material or design. 

 
(1) This warranty shall not limit Yakama Nation’s rights under the Inspection and 
Acceptance clause of this Agreement with respect to latent defects, gross mistakes, or 
fraud. 

 
29. TAXES 

 
The compensation for Services performed under this Agreement shall include all applicable 
Tribal, Federal, State, and local taxes and duties. Depending on the location and nature of the 
Services provided, when applicable, Yakama Nation shall provide Contractor a single use Tax 
Exemption Certificate. 
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30. TERMINATION 
 

A. Notice. Yakama Nation may terminate all or any part of this Agreement, at any time, with 
or without cause, upon written notice to Contractor. Upon receipt or the termination notice, 
Contractor shall promptly stop work on the terminated portion of the Agreement. Contractor 
obligations shall be consistent with those set forth above in the Stop Work Order clause of this 
Agreement. 

 
B. Breach. In the event of termination for breach or violation of the terms and provisions of 
this Agreement, Yakama Nation, to the extent permitted by applicable law, shall be entitled to 
enforce its rights under this Agreement, and recover its court costs and reasonable attorney’s 
fees, as determined by the court. The foregoing shall not in any way limit or restrict any right or 
remedy at law or equity which would otherwise be available to Yakama Nation, including, but 
not limited to, the right to contract with other qualified persons to complete the performance of 
services identified in or called for by this Agreement. 

 
C. Termination By Tribal Council Executive Committee. Notwithstanding anything herein 
to the contrary, Contractor understands and agrees that the Yakama Nation Tribal Council 
Executive Committee may immediately terminate this Agreement by written notice. 

 
D Effect of Complete Termination. Upon the complete termination of this Agreement, the 
liability of the Parties for the further performance of this Agreement shall cease, but the Parties 
shall not be relieved of the duty to perform their obligations up to the date of termination. 

 
E. Effect of Partial Termination. The compensation amount shall be revised as a result of a 
partial termination under this section. On fixed-price contracts the revised amount shall not 
exceed the pre-termination contract price plus reasonable termination expenses. On cost- 
reimbursement contracts the revised amount shall not exceed the total of allowable and allocable 
costs of performance prior to termination plus termination expenses plus an adjustment of the fee 
on the terminated portion of the Agreement. No payment will be made for anticipated profits on 
the terminated portion, or consequential damages, of this Agreement. Contractor shall submit a 
settlement proposal within thirty (30) days of the notice of termination. 

 
31. FORCE MAJEURE 

 
This Agreement is subject to force majeure, and is contingent on strikes, accidents, acts of God, 
weather conditions, fire regulations, the actions of any government, including funding and/or 
budgetary decisions, and other circumstances which are beyond the control of the parties. If the 
terms and conditions of this Agreement are unable to be performed as a result of any cause of 
force majeure, then this Agreement shall be void, without penalty to any party for such non- 
performance. 

 
32. NOTICE 

 
Notice to Contractor shall consist of a letter, delivered postage prepaid, addressed to: 
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[Contractor’s Legal Agent’s Name] 
[Contractor Name] 

[Address No. 1] 
[Address No. 2] 

 
Notice to Yakama Nation shall consist of a letter, delivered postage prepaid, addressed to: 

 
Gerald Lewis, Chairman 
Yakama Tribal Council 

PO Box 151 / 401 Fort Road 
Toppenish, WA 98948 

 
With courtesy copies to Yakama Nation’s Designated Representative detailed below, and the 
Lead Attorney of Yakama Nation’s Office of Legal Counsel at P.O. Box 150, Toppenish, WA 
98948. 

 
Either party may from time to time change its designated address for notice, or designated 
contact(s) for notice, by giving the other party reasonable notice of such change. 

 
33. SUPERVISION OF CONTRACTOR/DESIGNATED REPRESENTATIVE 

 
Contractor shall act under the supervision of the following Designated Representative of Yakama 
Nation in performing services under this Agreement: 

 
Name: Ben Woodworth – Fisheries Habitat Specialist 
Address: PO Box 151 / 401 Fort Road, Toppenish, WA 98948 
Phone: (509) 504-1056 
Email: woob@yakamafish-nsn.gov 

 
The Designated Representative is designated for project management purposes only, and does 
not have authority to authorize any changes, modifications or addendums to this Agreement, nor 
does the Designated Representative have signing authority on behalf of Yakama Nation. 
Yakama Nation shall provide Contractor reasonable notice if there is a change in the Designated 
Representative. 

 
34. COMPLIANCE PROVISIONS 

 
A. Discrimination. Contractor shall not discriminate against any employee or applicant for 
employment because of handicap, race, age, religion, or sex. Contractor will take affirmative 
steps to ensure that applicants are employed, and that employees are treated fairly during 
employment, without regard to their handicap, race, age, religion, or sex. 

 
B. Indian Preference. Notwithstanding the above, Contractor shall, for all work performed 
on or near the Yakama Reservation pursuant to this Agreement, and consistent with Section 
703(i) of the 1964 Civil Rights Act, give preference in employment (including any authorized 

mailto:clec@yakamafish-nsn.gov
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subcontracts) to equally qualified Indians regardless of their handicap, age, religion or sex. To 
the extent feasible and consistent with the efficient performance of this Agreement, Contractor 
shall provide employment and training opportunities to Indians that are not fully qualified to 
perform under this Agreement, regardless of their handicap, age, religion or sex. Further, 
Contractor shall comply with any and all applicable Indian preference laws and requirements 
established by Yakama Nation, including those set forth in the Yakama Nation Tribal 
Employment Rights Ordinance (“TERO”), as amended (Yakama Revised Law & Order Codes, 
Title 71). 

 
35. JURISDICTION & VENUE 

 
The validity, interpretation, and performance of this Agreement, and any and all written 
instruments, agreements, specifications and other writings of whatever nature which relate to or 
are part of this Agreement, shall be governed by and construed in accordance with the laws of 
Yakama Nation. Both Parties understand and agree that this Agreement establishes a consensual 
business relationship between the Parties for purposes of Yakama Tribal Court jurisdiction. 
Venue of any court action filed to enforce or interpret the provisions of this Agreement shall be 
exclusively in Yakama Nation Tribal Court(s). In the event of litigation to enforce the provisions 
of this Agreement, the prevailing party shall be entitled to reasonable legal fees and expenses in 
addition to any other relief allowed. 

 
36. DISPUTE RESOLUTION 

 
A. Meet and Confer Meeting. In the event that a dispute arises between the Parties over the 
performance, interpretation, or enforcement of this Agreement, the Parties in the first instance 
shall attempt in good faith to resolve the dispute informally by mutual Agreement in a face-to- 
face meet and confer meeting. All offers, promises, conduct and statements, whether oral or 
written, made in the course of the meet and confer meeting by any of the Parties, their agents, 
employees, experts and attorneys shall be considered confidential, privileged and inadmissible 
for any purpose, including impeachment, in any other proceeding involving the Parties, provided 
that evidence that is otherwise admissible or discoverable shall not be rendered inadmissible or 
non-discoverable as a result of its use in the meet and confer meeting. 

 
B. By Tribal Council Chairman. If the Parties are unable to resolve the dispute during the 
meet and confer meeting, the aggrieved party shall submit the matter, in writing, to the Chairman 
of the Yakama Nation Tribal Council. A copy of the aggrieved party's submission shall be 
served upon the other party in accordance with the notice provisions of this Agreement. The 
Chairman shall promptly convene a meeting of the Parties, which shall be held in Toppenish, 
Washington, to resolve the matter. The decision of the Chairman shall be final and binding upon 
both Parties. Provided, however, that nothing shall operate to limit or prohibit Yakama Nation 
from otherwise enforcing its rights under this Agreement. In the event that the Chairman has a 
conflict of interest that would prevent her/him from hearing the dispute, s/he may, at her/his sole 
discretion, either decline to hear the dispute, or appoint an alternate Tribal Leader or Elder to 
serve in his/her place. 
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C. Nothing in this section shall operate to prohibit Yakama Nation from enforcing its rights 
under this Agreement in a court of appropriate jurisdiction. Yakama Nation may at its own 
election seek recovery of monetary damages from Contractor’s breach of any terms in this 
Agreement. 

 
37. GENERAL TERMS 

 
A. Headings. Headings are provided for convenience and do not affect the meaning of the 
provisions to which they are affixed. 

 
B. Severability. If any term of this Agreement is to any extent illegal, otherwise invalid, or 
incapable of being enforced, such term shall be excluded to the extent of such invalidity or 
unenforceability; all other terms hereof shall remain in full force and effect; and, to the extent 
permitted and possible, the invalid or unenforceable term shall be deemed replaced by a term that 
is valid and enforceable and that comes closest to expressing the intention of such invalid or 
unenforceable term. 

C. Changes to the Agreement. No change, amendment, modification, or addendum to this 
Agreement shall be valid unless it is in writing and executed by authorized representatives of 
both Parties. 

 
D. Additional Services. Except as otherwise provided in this Agreement, no payment for 
additional services shall be made unless such services and the price therefore have been 
requested and authorized in advance in writing by Yakama Nation. 

 
E. Survival. The requirements of Section 4 (Property Developed by Contractor), Section 6 
(Maintenance & Retention of Records; Financial Management for Accounting & Audits), 
Section 10 (Indemnification), Section 28 (Warranty-Construction) and Section 36 (Dispute 
Resolution) of this Agreement shall survive termination of this Agreement. 

 
F. No General Waiver. Any waiver or failure of the Parties to enforce or insist upon any 
term in this Agreement does not constitute a general waiver or relinquishment of that term. 

 
G. No Construction Against Drafter. Each party has participated in negotiating and drafting 
this Agreement. If any ambiguity or question of intent or interpretation arises, this Agreement is 
to be construed as if the Parties had drafted it jointly, as opposed to being construed against one 
party because it was responsible for drafting one or more provisions. 

 
H. Execution. This Agreement may be executed in counterparts, electronically, or by 
facsimile. 

 
38. ENTIRE AGREEMENT 

 
This Agreement incorporates all the agreements, covenants and understandings between the 
Parties. No agreement or understanding, verbal or otherwise, of the Parties regarding their 
responsibilities under this Agreement shall be valid or enforceable unless embodied in this 
Agreement. 
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The following Exhibits are incorporated by reference into this Agreement: 
- Exhibit “A” – Project Overview and Scope of Work 
- Exhibit “B” – Budget 
- Exhibit “C” – Payment 
- Exhibit “D” – Project Designs 

 
 

39. SOVEREIGN IMMUNITY 
 

Notwithstanding any other terms or provisions of this Agreement, Contractor understands and 
agrees that Yakama Nation, by entering into this Agreement, does not waive its sovereign 
immunity from suit, nor does it waive, alter, or otherwise diminish its rights, privileges, remedies 
or services guaranteed by the Treaty with the Yakamas of 1855 (12 Stat. 951). 

 
 

IN WITNESS WHEREOF, we set our hands and seals: 
 

[Signature page(s) to follow.] 
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Each party is signing this agreement on the date states opposite that party’s signature: 

 
CONFEDERATED TRIBES & BANDS OF THE YAKAMA NATION: 

 
 

By:   Date:  
Name: Gerald Lewis (or authorized designee) 
Title: Yakama Nation Tribal Council Chairman 

 
 

CONTRACTOR NAME: 
EIN # 

 
 
 

By:   Date:  

Name: 

Title: 
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EXHIBIT A 
 

Project Overview and Scope of Work 
 
 

Background: 

The Yakama Nation is partnering with the United States Forest Service (USFS) to implement road 
decommissioning activities within the Chewuch River watershed in accordance with the objectives of the 
Chewuch Transportation Plan. The project is intended to reduce long-term road-related impacts to watershed 
processes, reduce sediment delivery to streams, and restore disturbed upland habitats. 

Road segments identified for treatment have been determined through transportation planning efforts to be 
no longer needed for long-term management access. Restoration activities will focus on returning road 
prisms to stable hillslope conditions through roadway obliteration, culvert removal, drainage restoration, 
revegetation, and construction of access restriction features when necessary. 

The Yakama Nation will administer this agreement as an indefinite demand / indefinite quantity contract 
using funding provided by the USFS. Road segments were prioritized by the USFS in consideration of 
ecological value and movement logistics for efficient use of funding. The Contractor shall conduct site reviews 
and develop road-specific construction approaches, schedules, and cost estimates for review and approval by 
the Yakama Nation Project Manager. Work is expected to take place in September – October 2026. Due to 
funding constraints, all work needs to be completed by December 31, 2026. 

Road treatments may include roadway obliteration and decommissioning, culvert removal, treatment of ditch 
relief structures, rehabilitation of wet areas and seeps, planting of native seed, and construction of earthen 
mound barriers to restrict future vehicle access. All work shall be completed in accordance with the project 
designs, and applicable USFS standards and specifications. 

 
Exhibit B provides the contract Line Item Budget which is referenced to the work tasks described in Scope 
of Work. Exhibit C provides a payment schedule and payment reporting requirements. Exhibit D provides 
the project design set. 

Project Tasks: 

The Contractor will conduct the following activities: 

Task 1 – Site Review and Project Scoping 

The Contractor shall furnish all supervision, labor, equipment, and tools necessary to complete the Scope of 
Work. The Contractor will communicate with the Yakama Nation Project manager by phone, email, and/or at 
on-site meetings about specific needs for construction services on a road by road basis. The Contractor will be 
required to visit the project site in order to develop an adequate construction plan. The construction plan, to 
be approved by the project manager, will include proposed means for decommissioning and closing each 
road. These plans will also include cost estimates and proposed schedules for completing the requested work. 
Any required Professional Engineering services needed to facilitate the construction work will be provided 
under a separate contract by the Yakama Nation. 
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Task 2 – Roadway Obliteration 

This work consists of obliterating or decommissioning roads consistent with the Okanogan-Wenatchee 
National Forest Roads Policy using approved methods, including decompaction to 18 inches or to the depth of 
compaction, recontouring to the natural slope profile, mulching and planting with native material, spreading 
native seed over obliterated roads in the fall once work is complete, and other incidental work. This includes 
furnishing all labor, equipment, supervision, transportation, supplies, and incidentals to complete the work. 
Methods for roadway obliteration are located in the project designs and will be adhered to during work. 
Requirements for roadway obliteration are as follows: 

a. Vegetation removal – remove vegetation including dead woody debris, trees, stumps, roots, and 
other vegetation within the limits of the immediate obliteration area prior to starting excavation 
operations and pile temporarily until re-contouring has been completed. Preserve suitable vegetation 
in road prism to be transplanted after compacted soil has been loosened. Place clearing slash back on 
top of recontoured road segments in stable positions. 

b. Decompaction of roadbed – loosen compacted soil down to 18 inches over the entire width of the 
roadbed and ditches through the use of a trackhoe excavator bucket. 

c. Recontouring of roadway – following decompaction of the roadway, pull the fill material up and place 
on the loosened roadbed between the top of cut and original ground, forming a slope approximating 
natural contours as shown on the plans, but also retaining a rough surface to slow the flow of water 
across the new fill slope. Fill in all ditches and other water traps, and remove all berms. Blend all 
finished slopes to match the surrounding terrain. Notify the inspector a minimum of 48 hours in 
advance of areas where full recontouring may not be achievable. 

d. Transplanting of vegetative material – transplant soil and vegetative material clumps from the road 
surface into the recontoured road prism. Excavate transplanting clumps of sufficient size to 
maintain root systems and adequate soil to enhance favorable growth. 

e. Treatment of recontoured roadway surface – cover the disturbed area with a combination of 
transplants, native mulch, course woody debris, or agricultural straw (if no native material is 
available). The priority of coverage is as follows: soil and vegetative transplants, native mulch, 
course woody debris, then agricultural straw only when necessary if no native material is available 
to achieve required coverage. The treatment should be matching the adjacent landscape coverage 
as closely as possible. Place course woody debris in various size classes over the recontoured 
roadway in a perpendicular pattern to the newly constructed slope. 

f. Native seed planting – apply native seed mixture to obliterated road in the fall after work is 
completed. Seeding consists of a native seed mix that is genetically adapted. Seeding will be done at 
a rate of 20 lbs per acre and seed will be supplied by USFS. Equipment and seeding technique 
tutorials may be provided by USFS, but labor of seeding will be required by Contractor. All native 
seeding will be approved by the USFS Methow District Botanist. 

 
Task 3 – Culvert Removal 

This work consists of removing culverts and treating ditch reliefs, seeps, and wet areas consistent with the 
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Okanogan-Wenatchee National Forest Roads Policy. Requirements for culvert removal and treatment of ditch 
reliefs, seeps, and wet areas are as follows: 

a. Treatment of ditch relief culverts – remove vegetation and decompact the roadway in accordance 
with Task 2. Remove the culvert and appurtenances in its entirety and dispose of by removal from 
National Forest land. Perform road obliteration work in accordance with Task 2.  

b. Treatment of seeps and wet areas – remove vegetation and decompact the roadway in accordance 
with Task 2. Shape the hillslope to drain water across the roadway. Rehabilitate all disturbed wet area 
and drain side slopes and adjacent recontoured roadway areas using soil and vegetative transplants, 
native mulch, and certified weed free straw as necessary to obtain required coverage. Complete 
other road obliteration work in accordance with Task 2. 

 

Task 4 – Earth Mound Barriers 

This work consists of constructing earth mound barriers consistent with the Okanogan-Wenatchee Nation 
Forest Roads Policy. The need for earth mound barriers will be determined and marked by the Yakama Nation 
Project Manager or representative from the United States Forest Service. Requirements for earth mound 
barrier creation are as follows: 

a. Treatment of earth mound barriers – construction of earth mound barrier at road closure location 
using available material excavated from ditch creation. All barriers should extend across the full width 
of the roadway. Place slash, rocks, and other available debris on top of barrier. Low spots and ditches 
should be sloped to drain. Work done on creating earth mound barriers will be done in tandem with 
other road obliteration work in accordance with Task 2. 

 
Consistent Satisfactory Progress 

 
Consistent satisfactory progress in this contract will be required. Satisfactory progress will be measured by 
both the quality and quantity of work. If for any reason no work is performed, the Contractor may be given 
a notice of contract cancellation. Consistent satisfactory progress will also be determined by the 
Contractor’s demonstrated ability to perform all work tasks described in the Scope of Work. If it appears 
that the Contractor is unable to complete the project tasks the Contractor may be given a notice of contract 
cancellation. The Yakama Nation’s designated representative will monitor progress closely.
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EXHIBIT B 

 
Budget 
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EXHIBIT C 
 

Payment 
 
 

1. Payment Schedule 
 

Progress: The Contractor shall submit a separate bill for each major project task element 
after the work has been completed, reviewed and accepted by Yakama Nation’s 
Designated Representative. The Contractor is encouraged to invoice monthly when 
payment is necessary. 

 
Percentage: The Contractor shall invoice monthly and will be allowed to submit a bill 
for percentage of work completed after the work has been reviewed and accepted by 
Yakama Nation’s Designated Representative. 

 
       Actual Work Completed: The Contractor shall invoice monthly and will be allowed to 

submit a bill for actual work completed. 
 

Invoices must include appropriate supporting documentation, which may include, but is 
not limited to, detailed expense receipts, Davis Bacon compliance, and a brief summary of 
activities associated with the Work performed by Contractor. Sample invoice, expense, and 
travel forms are attached/available upon request for Contractor’s review and 
convenience. 

 
Alternative Schedule: The Contractor shall invoice and be allowed to submit a bill as 
follow: 

 
 

2. Tax Exempt Certificate 
 

Due to the location and nature of the Services being provided by Contractor: 

The Contractor has not been given a Tax Exemption Certificate 

  The Contractor has been given a single use Tax Exemption Certificate. Due to the 
nature of this Agreement, as set forth below, the Contractor should be allowed to use the 
tax-exempt certificate that is included with this document. 

 
The Contractor shall be exempt from paying state taxes for work performed on salmon 
habitat restoration projects which the Yakama Nation directs and undertakes as co‐ 
manager of fisheries resources pursuant to the Treaty with the Yakama of 1855 (12 
Stat.951). 
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SAMPLE FY19 BILLING FORMS FOR CONSULTANT/CONTRACTOR 
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SAMPLE FY19 BILLING FORMS FOR CONSULTANT/CONTRACTOR 
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SAMPLE FY19 BILLING FORMS FOR CONSULTANT/CONTRACTOR 
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EXHIBIT D 

 
Project Plans 
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