
 
 

Request for Bids: 

Foghorn Reach Restoration Project - Phase 1  

April 8, 2026 

 

Dear Contractor:       

The Yakama Nation’s Upper Columbia Habitat Restoration Project (UCHRP) is 
requesting bids for construction of the Foghorn Reach Restoration Project – 
Phase 1.  This project is to be implemented along the Methow River from 
approximately rivermile 51, upstream to approximately rivermile 52, just 
north of Winthrop town.  

A pre-bid site tour for this project will be held on Wednesday April 22, 2026, 
starting at 1:00 PM.  The site visit will be conducted by Yakama Nation Fisheries 

Habitat Specialist Ben Woodworth and Rio ASE Professional Engineer Tim Sickles.   

• The site tour will begin at the Douglas PUD Methow Fish Hatchery (44C Wolf Creek Road, Winthrop, 
WA) and will continue to a private landowner’s property (3 Merganser Lane, Winthrop, WA). 

• The site visit is anticipated to be attended by Douglas PUD Hatchery Manager Thomas Kohl and 
private landowners Jessica and Joe Klein. 

• We will start the tour at the hatchery address and caravan across the river to the private landowner’s 
property afterward. 

Driving directions to Site Tour: From the IGA Thriftway in Winthrop, drive north along Highway 20. Take a 
left onto Twin Lakes Road and drive for approximately 1.5 miles. Take a right onto Wolf Creek Road and 
drive for approximately 0.5 miles. Take a right at the Douglas PUD Hatchery and continue down the driveway 
until you reach the facility. Park at the hatchery facility. 

From the hatchery facility, back track to Highway 20 and take a left. Continue on Highway 20 through 
Winthrop town and take a left at the 4-way stop headed towards Mazama. Drive for approximately 0.5 miles 
and turn left onto the driveway leading to 3 Merganser Lane. 

By close of business on Wednesday, May 6, 2026 each contractor that wishes to be considered must have 
completed and submitted a signed copy of the Foghorn Reach Restoration Project - Phase 1 Bid Sheet along 
with supporting documentation.  Please specify in writing on the bid sheet that prices will be valid for at least 
180 days.  All competitive bid materials must be delivered by parcel delivery service or postal mail to:  

Yakama Nation Fisheries 
Attn:  Annet Dillman  
RE:  Foghorn Reach Restoration – Phase 1 Project 
PO Box 151  
401 Fort Road 
Toppenish WA, 98948  
 
 

 
 

Columbia River 
Honor. Protect. 
Restore. 
 
OFFICE 
P.O. Box 151 
401 Fort Road 
Toppenish, WA 98948 
 
PHONE 
509-504-1056 
 
EMAIL 
woob@yakamafish-nsn.gov 
 



 

We recommend getting completed bids in the mail by May 1, 2024, to ensure delivery on time.  We also 
recommend that you email Annet Dillman (dila@yakamafish-nsn.gov) and Ben Woodworth 
(woob@yakamafish-nsn.gov) a digital copy of your final bid documents as well as a copy of your certified 
mail certificate for proof of submission.  Make sure the certified mail certificate clearly lists the name 
and address of the sender and recipient. 

Major portions of this project will be conducted between July 1, 2026 and July 31, 2026, to coincide with 
the permitted in-water work windows negotiated with NOAA, USFWS, and WDFW.  Additional 
considerations on scheduling include the disruption of hatchery operations for work performed in the 
South Work Area, with the preferred timeline for these actions to take place in the latter half of July. 
The winning contractor will understand the magnitude of this project and be equipped to perform all 
necessary elements for a project of this type within designated timelines.   

All contractors submitting bids for this project shall provide and/or demonstrate, at a minimum, the 
following: 

• A signed and fully completed bid sheet 
• A list of key pieces of heavy equipment that will be used in construction of the project.  
• A list of experienced equipment operators that will be on-site during project construction. Please 

provide details of their work on in-stream habitat enhancement structures within the past several 
years.  

• A brief narrative describing your strategy for completing this work including a detailed construction 
timeline.  

 

Please note:  

• Davis Bacon Wages apply to this contract. The winning contractor will adhere to the Davis Bacon 
rules and comply and submit all necessary paperwork to the Yakama Nation.  
 

• The winning contractor will have all equipment cleaned and inspected prior to entering the any 
portion of the project site. 

 
• The Yakama Nation is exempt from state taxes on this project. Please see the attached Treaty 

Fishery Exempt Cover Letter and Treaty Fishery Exempt Certificate.  The winning contractor will 
receive signed copies for their records. 
 

• This project has adopted by reference in the Engineer's Planset the 2024 Washington State 
Department of Transportation (WSDOT) Standard Specifications for Road, Bridge, and Municipal 
Construction. You can download a digital copy of the WSDOT 2022 Standard Specifications at: 
https://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/SS.pdf 

 

Please review the attached template Construction Services Agreement for the Scope of Work 
associated for this project.  Please make note of specific provisions provided in this Construction 
Services Agreement, including the detailed Exhibits, that may be in addition to the specifications and 
direction found in the Project plan set.  

 

https://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/SS.pdf


 

The following categories will be used to evaluate the competitiveness of bids received: 

• Demonstrated experience with this type of work – 15% 
• Demonstrated quality of work – 15% 
• Cost – 15% 
• Schedule – 10% 
• Company integrity/references – 10% 
• Demonstrated experience with permitting agencies in the Upper Columbia Region – 10% 
• Adequacy/quality of staff and equipment proposed – 15% 
• Completeness of Proposal (Based on RFP Submission Requirements) – 10% 

Also, please note that this project is pending on permitting.  The Yakama Nation reserves the right to 
accept or reject any and all of the proposals received as a result of this request, or to cancel in part or 
entirely this request if it is in the best interest of the Yakama Nation to do so. This request does not 
commit the Yakama Nation to pay any costs incurred in the preparation of a proposal. 

 

Please contact me with any questions regarding this project and RFB. 

 

Sincerely, 

 

Ben Woodworth 
Fisheries Habitat Specialist 
woob@yakamafish-nsn.gov 
509-504-1056 
  

mailto:woob@yakamafish-nsn.gov


EXHIBIT B  
Budget 

 

 
Bid Proposal for Foghorn Reach Restoration Project – Phase 1 

Reference Material: SOW, project designs, draft contract template and exhibits 
 

Item 
# Activity 

Unit of 
Measure  Unit Cost Total  

001 Mobilization/Demobilization LS 1      
002 TESC, SPCC LS 1      

003 Temporary Construction 
Access LS 1      

004 Cofferdams and Dewatering LS 1      

005 Construction 
Staking/Surveying LS 1   

006 Channel Excavation (cut) CY 386     
007 General Fill CY 386      
008 Constructed Riffle CY 104      

009 Wood Material Acquisition 
and Delivery LS 1      

010 HS-1: Three Log Structure EA 2      
011 HS-2: Low Profile Bank Jam EA 2      
012 HS-3: Large Bank Jam EA 2      
013 HS-4: Single Log Structure EA 10   

014 Roughened Edge Bank 
Treatment LF 93   

015 Medium Track Hoe (i.e. CAT 
330 or similar) HRS 10   

 
   Total   

 

       
 

 
 

                             Company Name  Date Prepared 

 

 
 
      

             

Certification         
Printed Name and Title  Signature 

       

  

  
 
          

By signing and submitting this form you are agreeing to honor the bid prices enclosed here-in for a period 
of 180 days from submittal. 



 
 

Key Pieces of Equipment 

Equipment Description Daily Standby Rate 
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